Consent 10/13/2009 ltem #7

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Construction Contract: CC-4864-09/JVP- Lake Mary Boulevard Pavement
Rehabilitation Project

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: Jacqui Perry EXT: 7114
MOTION/RECOMMENDATION:

Award CC-4864-09/JVP- Lake Mary Boulevard Pavement Rehabilitation Project in the amount
of $765,772.71 to The Middlesex Corporation of Littleton, Massachusetts.

County-wide Ray Hooper

BACKGROUND:

CC-4864-09/JVP will provide for all labor, materials, equipment, transportation, coordination
and incidentals necessary for the rehabilitation of pavement on Lake Mary Blvd. The project
includes milling and resurfacing roadway, installation of traffic loops and placement of
pavement markings from Markham Woods Road to Rhinehart Rd.

The project was publicly advertised and the County received five (5) responses. The Review
Committee consisting of Joe Weston, Project Coordinator Il; Bill Glennon, Principal Engineer;
and Antoine Khoury, Assistant County Engineer, all from the Public Works Department,
Engineering Division, reviewed the responses. Consideration was given to the bid price,
qualifications and experience.

The Review Committee recommends award to the lowest priced, responsive, responsible
bidder The Middlesex Corporation., in the amount of $765,772.71. The Middlesex Corporation
has an Orlando office. The completion time for this project is thirty eight (38) calendar days to
Substantial Completion, and an additional thirty (30) calendar days to Final Completion, for a
total Agreement time of sixty-eight (68) calendar days from the issuance of a Notice to
Proceed by the County. The back-up documentation includes the Tabulation Sheet.

The Engineer’s Estimate for the project was $1,353,791.00. This is a budgeted project, and
funds are available in ARRA Lake Mary Blvd.(Account # 077507.560670, CIP #00283801).

STAFF RECOMMENDATION:

Staff recommends that the Board award CC-4864-09/JVP- Lake Mary Boulevard Pavement
Rehabilitation Project in the amount 0$765,772.71 to The Middlesex Corporation of Littleton,
Massachusetts.




ATTACHMENTS:

1. CC-4864-09_JVP-Award Agreement (The Middlesex Corporation)
2. CC-4864-09 JVP-Backup Documentation

Additionally Reviewed By:

2 County Attorney Review ( Ann Colby )




CONSTRUCTION SERVICES AGREEMENT
LAKE MARY BOULEVARD PAVEMENT REHABILTATION
(cc-4864-09/JVP)

THIS AGREEMENT is dated as of the day of 20 :

by and between THE MIDDLESEX CORPORATICN, duly authorized to conduct
buginess in the State of Florida, whose address i1g One Spectacle Pond
Road, Littleton, Massachusetts 01460, hereinafter called "“CONTRACTOR”,
and SEMINOLE COUNTY, a political subdivision of the State of Florida,
whose address is Seminole County Services Building, 1101 East First
Street, Sanford, Florida 32771, hereinafter called “COUNTY”. COUNTY
and CONTRACTOR, in consideration of the mutual covenants hereinafter
set forth, agree as follows:
WITWNESSETH:

SECTION 1. WORK. CONTRAQIQR shall complete all Woxrk asg
specified or indicated in the Cdﬁtzéﬂt Documents, including the Scope
of Serviceg (attached herete as Exhibit A) and the solicitation
package and all addenda thereto. The Work is generally described as
the Lake Mary Boulevard Pavement Rehabilitatlon Project.

The Project for which the Work under the Contract Documents ls a
part is generally described as the Lake Mary Boulevard Pavement
Rehabilitation Project.

SECTION 2. ENGINEER.

(a) ENGINEER OF RECORD as named in the Contract Documents shall
mean PRS&J, whoge address is 482 8. Keller Road, Orlando, Florida
32810.

(k) “CEL” is the COUNTY ' & contracted Consulitant for

construction, engineering and inspection (“CEI”) sgerviceg. Az named in
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the Contract Documents, “CEI” shall wmean Wilbur 8Smith Associates,
Inc.,, 2191 Maguire Boulevard, Suite 200, Orlande, Florida 32803.

SECTION 3. CONTRACT TIME.

{a) All provisions regarding Contract Time are essential to the
performance of this Agreement.

{(b) The Work shall be substantially completed as described in
subsection 14.13 of the General Conditions, within thirty-eight (38)
calendar days after the date when the Contract Time begins to run as
provided in subsection 2.2 of the General Conditions. The Work shall
be finally completed, ready for Final Payment 1in accordance with
subsection 14.9% of the General Conditiong, within thirty (30) calendar
days after the actual date of Substantial Completion.

(¢} The parties acknowzedg@4that the Contract Time provided in
this Section includes consideré#ibﬁﬁ of adverse weather conditions
common to Central Florida including the posegibility of hurricanes and
tropical storms.

(d) The Contract Time provided in this Section includes thirty
(30} days allocated specifically to CONTﬁACTOR’s responsibility for
utility coordination or relocation of utilities at or adijacent to the
Proiect site. The thirty (30) days shall be depicted by CONTRACTOR as
float time not impacting Controlling Work Items on CONTRACTOR's
critical path scheduling. No Contract Time extensions shall be
considered related to utility coordination matters including, but not
limited to, utility zrelocations and conflicts wunless the wutility
related time impacts exceed thirty (30) Days impact on Controlling

Ttems of Work in accordance with the Project Schedule.
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(e) In the event that the Work reguires phased construction,
then multiple points of Substantial Completion may be established in
the Supplementary Conditions.

SECTION 4. CONTRACT PRICE.

{a) COUNTY shall pay CONTRACTCR for performance of the Work in
accordance with the Contract Documents on the basis of the Total Bid
{original Contract Price). CONTRACTOR's total compensation is SEVEN
HUNDRED SIXTY-FIVE THOUSAND SEVEN HUNDRED SEVENTY-TWO AND 71/100
DOLLARS {8765,772.71) subject only to increases or decreases made in
strict conformance with the Contract Documents.

{b) CONTRACTOR agrees to accept the Contract Price as full
compensation for doing all Work, furnishing all Materials, and
performing all Work embraced in the Contract Documents; for all loss
or damage ariging out of performéhée¥of the Work and from the action
of the elements or from any unforeseen or unknown difficulties or
obstzructions which wmay arise or be encountered in the prosecution of
the Work wuntil the Final Acceptance; and for all risks of every
description connected with the Work.

(c) CONTRACTCOR acknowledges that CONTRACTOR studied,

considered, and included in CONTRACTOR's Total Bid {original Contract

Price) all costs of any nature relating to: (1) performance of the
Work under Central Florida weather conditions; (2) applicable law,
licensing, and permitting requirements; (3) the Project site

conditions, including but not limited to, subsurface site conditions;
{(4) the terms and condiltions of the Contract Documents, including, but

not limited to, the indemnification and no damage for delay provisions
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of the Contract Documents.

(d) CONTRACTOR acknowledges that performance of the Work will
involve gignificant Work adjacent to, above, and in close proximity to
Underground Facilities including utilities which will reguire the
support of active utilities, as well as, the acheduling and sequencing
of utility installations and relocations (temporary and permanent) by
CONTRACTOR.

(1) In addition to the acknowledgments previously made,
CONTRACTOR acknowledges that CONTRACTOR's Total Bid (original Contract
Price) specifically considered and relied upon CONTRACTOR's own study
of Underground Facilities, utilities in their present, relocated
(temporary and permanent) and proposed locations, and conflicts
relating to utilities and Underground Facilities.

(2) CONTRACTOR ackndﬁlééges that CONTRACTOR's Total Bid
{original Contract Price) considered and included all of CONTRACTOR's
costs relating to its responsibilities to coordinate and seguence the
Work of CONTRACTOR with the work of COUNTY with its own forces, the
work of other utility contractors, and the work of others at the
Project gite.

SECTION 5. PAYMENT PROCEDURES.

{a) Application for Payment . CONTRACTOR ghall submit
Applications for Payment in accordance with Section 14 of the General
Conditiong. Applications for Payment will be processed by ENGINEER as
provided in the General Conditions.

{b) Progresgs Payments. COUNTY =hall make progress payments on

the basis of CONTRACTOR's Applications for Payment as recommended by
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ENGINEER, 1in accordance with Section 14 of the General Conditions.

{c) Final Payment. Upcn Final Completion and acceptance of the
Work in accordance with subsection 14.9.1 of the General Conditions,
COUNTY shall pay the remainder of the Contract Price as provided in
subgection 14.9.1.

SECTION 6. ADDITIONAL RETAINAGE FOR FAILURE TO MAINTAIN PROGRESS
ON THE WORK.

(a) Retainage under the Contract Documents is held as
collateral sgecurity to secure completion of the Work.

{b) In the event that CONTRACTOR fails to physically mobilize
to the Work site as reguired by Section 6.19 of the Genersl
Conditiong, COUNTY may withheold additional xretainage to secure
completion of the Work in an amount equal to the product of the number
of days after the 31°° day foiio%iﬁg the Date of Commencement of
Contract Time and the liguidated damage amount for Substantial
Completion sget forth in Section 9 of this Agreement. The additional
retainage will be withheld from the initial and each subsequent
Progress Payment. The additional retainage held under this subsection
will be released to CONTRACTOR in the next Progress Payment following
the ENGINEER's approval of a supplementary Progress Schedule
demonstrating that the requisite progress will be regained and
maintained as reguired by Section 6.19.2 of the General Conditions.

(¢) If CONTRACTOR is behind schedule and it is anticipated by
COUNTY that the Work will not be completed within the Contract Time,
COUNTY may withhold additional retainage in anticipation of liquidated

damages equal to the product of the number of days after the scheduled
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Contract Time (Substantial Completion or Final Completion) and the
amount of liquidated damages set forth in Section 9 of this Agreement.
The additional retainage under this subsection may, at COUNTY's
discretion, ©be withheld from subsequent Progress Payments. Any
additional retainage held under this subsection =hall be released to
CONTRACTOR in the next Progress Payment following the ENGINEER's
approval of a supplemental Progress Schedule demonsgtrating that the
requisite progress will be regained and maintained as reguired by
Section 6.19.2 of the General Conditions.

SECTION 7. CONTRACTOR'S REPRESENTATIONS. In order to induce
COUNTY to enter into this Agreement, CONTRACTOR makes the following
representations:

{a) CONTRACTOR has familigrizgd himgelf with the nature and
extent of the Contract Documents; W0rk, locality, and weather; utility
locations; all local conditions; Chapter 220, Part 1, "Purchasing
Code™, Seminole County Code; federsl, state, and local laws; and
ordinances, rules, policies, and regulations that in any manner may
affect cost, progress, or performance of the Work.

{b) CONTRACTOR has studied carefully and considered in its Bid
all reports of investigations and tests of subsurface and éhysical
conditions of the site affecting cost, progress, scheduling, or
performance of the Work.

(c) CONTRACTOR has studied carefully and considered in its Bid
the Plans and Specificaticns, performed necessary observations and
examinations, and studied the physical conditions at the site related

to Underground Facilities, utility installations, conflicts,
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relocations (temporary and permanent), and all other Underground
Facilities and utility related conditiong of the Work and site that
may affect cost, progress, scheduling, or any aspect of performance of
the Work and that its Bid reflects all such conditions. CONTRACTOR, by
submitting its Bid and executing this Agreement, acknowledges the
constructability of the Work under the Plans and Specificaticns,
CONTRACTOR, by 1its study, excludes and releases COUNTY from any
implied warranties, including but not Iimited to, the "Spearin
Doctrine™, and acknowledges that the Plansi and Specifications are
adequate to perform the Work.

(d) CONTRACTOR has made or caused to be made examinations,
investigations, tests, and studies as it deems necessary for the
performance of the Work at the‘Cgp§ract Price, within the Contract
Time and in accordance with the5;Q££er terms and conditions of the
Contract Documents; and no additional examinations, investigatiocns,
tests, reports, or similar data are or will be regquired by CONTRACTOR
for such purposes,

(e) CONTRACTOR has correlated the results of all such
observations, examinations, investigations, tests, reports, and data
with the terms and conditions of the Contract Documents.

{£) CONTRACTOR has given ENGINEER written notice of all
conflicts, errors, or discrepancies that it has discovered in the
Contract Documentg; and the written resoluticon thereof by ENGINEER is
acceptable to CONTRACTOR.

(g) CONTRACTOR declares and agrees that the approval or

acceptance of any part of the Work or Material by COUNTY, ENGCINEER, or

Lake Mary Blvd. Pavement Rehabilitation
CC-4864~09/JVP
Page 7 of 16



any agent relating to compliance with the Contract Documents shall not
operate as a walver by COUNTY of strict compliance with the terms and
conditions of the Contract Documents.

{h) CONTRACTOR declares and agrees that COUNTY may reguire him
to zrepair, replace, restore, or make all things comply with the
Contract Documents including all Work or Materials which within a
period of two (2) vyears from Acceptance by COUNTY are found to be
defective or fail in any way to comply with the Contract Documents.
CONTRACTOR acknowledges that tThe above two (2) year repalr, replace,
and restoration period is separate from and additional to CONTRACTOR's
warranty that the Work has been completed in compliance with the
Contract Documents. The two (2) vyear repalr, replace, and restoration
period is not a limitation upon . CONTRACTOR's cther warrantiss ox
Material and Workmanship Bond.

(i) CONTRACTOR's resident Superintendent at the Work site shall

be Peter Fronczak, and this Superintendent only shall be utilized by

CONTRACTOR unless otherwise approved by COUNTY Project Manager after
following the procedure indicated in the General Conditions.

(1) CONTRACTOR hag studied carefully and c¢onsidered all permit
requirements related to performance of the Work. CONTRACTOR declares
and agrees that all costs related to performing the Work in compliance
with the requirements of all permits at the Contract Price are
included in the Contract Price. CONTRACTOR agrees that it shall be
gsolely responsible for payment of all fines and penalties of any
nature assessed to CONTRACTOR, COUNTY, or both by any governmental

entity, district, or authority, or other jurisdicticnal entity,
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relating to all permits required for performance of the Work.

{k} CONTRACTOR acknowledges that the performance of the Work
under the Contract Documents fulfills a COUNTY, CONTRACTOR and public
purpose. To that end, CONTRACTOR agrees to respond to citizen
complaints, related to alleged damage caused by CONTRACTOR's
performance of the Work, within ten (10} days of receipt of the
coemplaint from any c¢itizen, ENGINEER, or COUNTY. CONTRACTOR shall
utilize the attached YReport of Unsatisfactory Materials and/or
Service"™ form to respond separately to each complaint. When a
complaint 1s brought to CONTRACTOR by a citizen, CONTRACTOR shall
identify the citizen and street address in the "Statement of Problem”.
Responses and action taken by CONTRACTOR shall specifically identify
the problem and specific actions_utaken. Generic statements such asg
*addressed the problem" are unéccéﬁtable. If CONTRACTOR fails to
respond within ten (10) days, COUNTY may take corrective action and
deduct the actual costs of corrective action from subsequent Progress
Payments or the retainage.

{1) CONTRACTOR acknowledges that county-owned property cobtained
for performance of the Work within the project limits includes
temporary construction easements. In the event that CONTRACTOR fails
to perform the Work within the Contract Time, then CONTRACTOR shall be
solely responsible for payment of all costs for additional or extended
temporary construction easements. CONTRACTOR authorizes COUNTY to
deduct the actual costs of additional or extended temporary
construction easements from subsegquent Progress Payments or the

retainage.
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SECTION 8. CONTRACT DOCUMENTS.

{a) The Contract Documents which comprise the entire agreement
between COUNTY and CONTRACTOR are made a part hereof and consist of
the following, in order of precedence:

(1) This Agreement;

(2) Bid Form, attached hereto as Exhibit B;

(3) Trench Safety Act, attached hereto as Exhibit ¢; and

(4) American with Digabilities Act affidavit, attached
hereto as Exhibit D;

(b) As the Project progresses, additional documents shall
become part of the Agreement between COUNTY and CONTRACTOR. These
documents are:

{1} Performance Bond;

{2) Payment Bond;

{3) Material and Workmanship Bond;

{4) Specifications;

(5) Technical Specifications Provided in these Contract
Documents;

(6) General Conditions;:

(7) Supplementary  Conditions including any utility-

specific forms provided by County's Utility Division;
{8) ©Notice to Proceed;
{9} Change Orders;
(10} Certificate of Substantial Completion;
{11) Certificate of Final Inspection;

{12) Certificate of Engineer;
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{(13) Certificate of Final Completion;

(14) Contractor's Release;

(15} Drawingg and Plans;

(16) Supplemental Agreements;

(17) Contractor’'s Waiver of Lien (Partial);

{18) Contractor's Walver of Lien (Final and Complete);

(19) Subcentractor/Vendor's Waiver of Lien (Final and
Complete) ;

(20) Consent of Surety to Final Payment;

(21) Instructions to Bidders; and

(22) Contractor's Insurance Reguirements, Certificate, and
Insurance Policies.

(c¢) There are no Contract Documents other than those listed
above in this Section 8. The Coﬁtraét Documents may only be altered,
amended, or vrepealed by a modification as provided in the General
Conditions.

SECTICON 9. LIQUIDATED DAMAGES.

{(a) COUNTY and CONTRACTOR recognize that time i1s essential to
the performance of this Agreement, and CONTRACTOR recognizes that
COUNTY and its traveling public will suffer financial loss if the Work
is not substantially completed as described in subsection 14.13 of the
General Conditions within the time specified below, plus any
extensions thereof allowed in accordance with Section 12 of the
General Conditions. The parties alsc recognize the delays, expense,
and difficulties involved in proving in a legal or alternative dispute

regolution proceeding the damages resulting from inconvenience to the
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traveling public including traffic loading, interéection operations,
costs for time, costs of fuel, and costs for sgome environmental
impacts {excluding actual delay damages which may include, but are not
limited to, engineering fees and inspection costs) suffered by COUNTY
if the Work is not completed on time. Accordingly, CONTRACTOR and
CONTRACTOR's Surety agree to pay COUNTY as liquidated damages, and not
ag a penalty, THREE THOUSAND FIVE HUNDRED SEVENTY AND NO/100 DOLLARS
{$3,570.00) per day for each day CONTRACTOR exceeds the Contract Time
for Substantial Completion until the Work is Substantially Complete.
It is agreed that if this Work is not Finally Completed in accordance
with the Contract Documents, CONTRACTOR shall pay COUNTY as liquidated
damages for delay, and not as a penalty, one-fourth (i1/4) of the rate
set forth above.

(b} CONTRACTOR shall pay- §rifreimburse, in addition to the
liguidated damages specified herein, COUNTY's actual damages which may
include, but are not limited to, expenses for engineering fees and
inspection costs arising from CONTRACTOR's failure in meeting either
or both the Substantisl Completion and Final Completion dates.

(¢) The liguidated damages provided in this Section are
intended to apply even 1f CONTRACTOR is terminated, in default, or if
CONTRACTOR has abandoned the Work.

SECTICN 10. MISCELLANEQUS.

{a) Terms used in this Agreement which are defined in Section 1
of the General Conditions shall have the meanings indicated in the

General Conditions.
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(b} No agsignments by a party hereto of any rights under or
interests in the Contract Documents will be binding on another party
hereto without the written consgent of the party sought to be bound,
and any such assignment shall be vold and of no effect. Specifically,
but without limitation, monies that may become due and monies that are
due may not be assigned without such consent (except to the extent
that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

{c) COUNTY and CONTRACTOR each binds itself and its partners,
successors, assigns, and legal representatives to the other party
hereto, its partners, successorSg:assigns, and legal representatives
in respect to all covenants, agreeﬁénts, and obligations contained in
the Contract Documents.

SECTION 11. CONTRACTOR'S SPECIFIC CONSIDERATION. In consideration
of CONTRACTOR's indemnity agreements as set out in the Contract
Documents, COUNTY specifically agrees to pay CONTRACTOR the sum of TWO
HUNDRED FIFTY AND NO/100 DOLLARS (%$250.00). CONTRACTOR acknowledges
receipt of the specific consideration for CONTRACTOR's indemnification
of COUNTY and that the specific consideration is included in the
original Contract Price allocated by CONTRACTOR among all pay items,
receipt of which is hereby acknowledged.

SECTION 12. NOTICES. Whenever either party desires to give notice
unto the other including, but not limited to, Contract Claims, it must

be given by written notice, hand delivered, signed and dated for
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receipt, or be sent by certified United States mail, return receipt
requested, addressed to the party for whom it is intended at the place
last sgpecified. The place for giving of notice shall remain such
until it has been changed by written notice in compliance with the
provisions of this Section. For the present, the parties designate the
following as the resgpective places for giving of notice, to wit:

For COUNTY:

Public Works Department

520 W. Lake Mary Blvd., Suite 200

Sanford, FL 32773

For CONTRACTOR:

The Middlesex Corporation

One Spectacle Pond Road

Littleton, MA 01460

SECTION 13. CONFLICT OF INTEREQT.

(a) CONTRACTOR agrees that3ji£  will not engage in any action
that would create a conflict of interest in the performance of its
obligations pursuant to this Agreement with COUNTY or which would
violate or cause others to violate the provisions of Part III, Chapter
112, Florida Statutes, relating to ethics in government. {See County
Personnel Pclicy 103.0)

(b)  CONTRACTOR hereby certifies that no officer, agent or
employee of COUNTY has any wmaterial interest (as defined in Section
112.312 (15), Florida Statutes, as over 5 percent) either directly or
indirectly, in the busginess of CONTRACTOR to be conducted here and

that no such person shall have any such interest at any time during

the term of this Agreement,
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(c) Pursuant to Section 216.347, Florida Statutes, CONTRACTOR
hereby agrees that monies received from COUNTY pursuant to this
Agreement will not be used for the purpose of lobbying the legislature
or any other State or Federal agency.

SECTION 14. MATERIAL BREACHES OF AGREEMENT.

(a) The parties recognize that Dbreaches of the C(Contract
Documents may occur and that remedies for those breaches may be
pursued under the Contract Documents. The parties further recognize
that the safety of the traveling public 18 of paramount concern.
Therefore, the parties agree that any breach of the Contract Documents
related to life safety, including but not limited to, the maintenance
of traffic requirements of the Contract Documents, shall be considered
a breach of the Contract Documents. .

{b} Upon a material breach bi£the Contract Documents related to
life safety as determined by ENGINEER, the ENGINEER shall issue a Stop
Work Order guspending the Work or any specific portion of the Work
until the conditions are corrected. If the life safety conditions
giving rise to the Stop Work Order are not corrected within a
reasonable time, as determined by ENGINEER, then the material breach
shall entitle COUNTY to terminate this Agreement. The recognition of
breaches of the provisions of the Contract Documents related to 1life
safety as material breaches shall not be construed ag a limitation on
other remedies for breaches or material Dbreaches of the Contract

Documents.
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IN WITNESS WHEREOF, the vparties hereto have executed this
Agreement. All portions of the Contract Documents have been signed or
identified by COUNTY and CONTRACTOR or by ENGINEER on their behalf.
ATTEST: THE MIDDLESEX CORPORATION

By :
, Secretary , President

{CCRPORATE SEAL) Date:

BOARD OF COUNTY (OMMISSIONERS
ATTEST: SEMINOLE COUNTY, FLORIDA

By:
MARYANNE MORSE BOR DALLARI, Chairman
Clerk to the Board of
County Commissioners of

Seminole County, Florida. Date:

For the use and reliance As ‘authorized for execution

cf Seminole County only. by the Board of County Commissioners
at their , 20

Approved as to form and regular meeting.

legal sufficiency.

County Attorney

ARC/1pk

9/21/0%

P:\Users\Legal Secretary CSB\Purchasing 2009\Agreements\CC-4864 . docC

Attachments:
Exhibit A - Scope of Servicesg
Exhibit B - Bid Form
Exhibit C - Trench Safety Act

Exhikbit D ~ American with Disabilities Act Affidavit
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Exhibit "A"

American Recovery and Reinvestment Act of 2009 - Lake Mary Bivd Pavement Rehabilitation Project
SCOPE OF SERVILES

The contractor shall be responsible for all labor, materials, equipment, transportation, coordination and
incidentals necessary for the rehabilitation of pavement on Lake Mary Blvd. The project Includes Milling
and resurfacing Roadway Surface, Installation of Traffic Loops and placement of pavement markings
from from Markham Woods Road 1o Rinehart Rd. This project will use the ARRA of 2009 and shall
comply with the following:

Compliance with American Recovery and Reinvestment Act of 2009:

This project is subject to the criteria and conditions of the American Recovery and Reipvestment
Act (ARRA) of 2009, Satisfy the federal reporting requirements for the project(s), such as the
monthly employment report, for both the contractor and subcontractors, Provide the required
information on form(s) provided by the COUNTY or its agent in the timeframe indicated in the
instructions. Include these reporting requirements in all subcontracts.

Section 902 of the ARRA of 2009 provides the COUNTY and his representatives the authority:

(1} to examine any records of the Contractor or any of its subcontractors, or any State or Local
agency administering such contract, that directly pertain to, and involve transactions relating to,
the contract or subcontract; and

{2} to interview any officer or employee of the Contractor or any of iis subcontractors, or of any
State or Local government agency administering the Contract, regarding such transactions.

Accordingly, the COUNTY and its representatives shall have the authority and rights as provided under
Section 902 of the ARRA with respect to this Contract, which is funded with funds made available under
the ARRA, Section 902 further states that nothing in this Section shall be interpreted to limit or restrict
in any way any existing authority of the Comptroller General, '

Section 1515(a) of the ARRA provides authority for any representatives of the COUNTY and/or agent to
examine any records or interview any employee or officers working on this Contract. The Contractor is
advised that representatives of the COUNTY and/or agent have the authority to examine any record and
interview any employee or officer of the Contractor, its subcontractors or other firms working on this
Contract. Section 1515(b) further provides that nothing in this Section shall be interpreted to limit or
restrict in any way any existing authority of an Inspector General.

Failure to Comply with American Recovery and Reinvestment Act of 2009: The COUNTY will withhold
progress payments from the Contractor for failure to comply with the requirements.
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COUNTY CON'mACT NO.: CC-4 864. ,99/ Q{VP

TO:  Boaxd:of County'Commissioners T TR
Seminole County, Rlorida

s A

Pursuant to and in comphance with the Instrucuons o E1dders 1he unders1gned computes ihe A+B
- computation as follows: :

oY o

(a) ’i‘he COUN’I‘Y specxf:es the mammum Contract Time for Substammi Compleuon 28
s 83:Davs: The contract tifhe on the bid’ form, as. submxﬁed by. the hzdder(must’ Bé-
equal fo or less than the County Spemﬁed maximum days), shall be the amount of

time the bidder has proposed for subséantialcompletion only. . The! County‘ will -

pi ovxde a set term of .;0 days for Fxnai Complaﬁon.,

iy BT 3i37 e L - ":""

(b) - - The COU\TTY speczﬁes the UC as sss'm 00 per Day -

|‘¢

) - AtB computatton A - (B % UC)

. v ’ § “ Pors . » 4
. : t . . Lo LE s . ;
+ . A . I

Where' ‘ $765 7’72 71 %ﬁO S s -

A Bldder s Total Bid § ’?ZW%W?#M

3 B1dder s Contract Time . . 3 5 g Days

The 'Iotal Amount of Bid stated below must be 1113 same ag “A” Bidde‘.l 5 To‘cal B1d as: sei: forth in the-
Bidder’s A+B Bid formula: This amount shall be the Contract Price if a contract is awarded,

& $765,772.71
" TOTAL AMOUNT OF BID: %ﬁxmmug%f‘ e e
(Must equal “A” in the Bidder’s 4-+B formula)

Numbers .o . ¢

Seven hundzad( ‘3::@}«;»0 Ve 'H;ausamd szu@n lzundw«bd S’@Jrzn»@

seventy one -

' (INWORDS}

s

The Bidder acknowled.ges that the To’tai Amount of B;d stated above mcludes the sam of $’.250 00
specific consideration for indemnification.

j' . B o

The Bidder acknowledges that the Total Amount of Bid stated. above includes compensation for all

proper exscuiion of the required services

CC-4864-00/Uvi2
i8
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Work, labor, permits, bonds, equipment, materials, and any and all incidental costs nebessaty for the - -



S
a5

CON&‘%ACT T . ‘{J:‘-‘-- AN | L j;",-,-‘g'\;.‘-,?-_'f-‘;.'_".h BAtRR R L'.:"'-*‘.U.E_‘. RFEPR S L SR r-,% ! -&vz.‘."ﬂa,
(Must equal “B” in the Bidder’s A+B formula),

: “Té\,hr""[—‘ﬂ: 4{!\?

" Nimber 6fDigE” -

hot AM& |

@ WORDS)

The agreement substantial completion time will be the same as “B?

Bidder’s substantial completion time
as set forth in the Bidder’s A+B Bid formula.

Pursuant to and in cé'lﬁpliemée with your Invitation for Bid, the Instructions to Bidders, and other
documents relating thereto, the undersigned hereby agrees to furnish all labor, materials and equipment
to do the Work in strict accordance with-the Confract Documents and all addenda, if any, issued prior to
the date of this Bid at the Total Bid herein as follows: :

, i " $901,432.71 910
A+B COMPUTATION : “ﬁw&wﬁwxxﬁx R i
Wine hen dred Sn-e 3185 erres zp,ur szmdmd ‘24.\/4-‘1 ém
coc T s geventy one oo T L L S ‘
dostars ani sEopakoobips cesfs
‘ LU (INWORDS) v

(A+B compltation is used only fo defermine the Apparent T'ow Biddér).
The Bidder acknowlédzes fie Yeceipt, execution, and veiurn of the following forms:

BID SUBMITTAL CHECKLIST

The Bidder aclmowledges the receipt, exeéutien, and return of the following forms:

Section Form Included ¥
00100 Bid (4ddendum acknowledzed) i
Bid Security {acceptable type) v
00110 |- Trench Safély Act o
00120 Bidder Information. (inc. W-9) y v
00200 Non-Collusion Affidavit of Bidder o
00300 Certification of Non-segregated Racilitios v
00310 Americans with Disabilities Act ol
00320 Drug-Free Workplace o
00330 Public Entity Crimes v
00340 Compliance with Public Records v
: Copies of required Licenses v

v
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IN WITNESS WHEREOF, BIDDER has hereunto executed this BID FORM this Zé m day of

M,ﬁ)%q/@W 2009 .

_The Middlesex Corporation ' }\,

ot (Na}‘ng of BIDDER) (SiWson signing this BID FORM)
o David Socc
(Printed name of person signing this BID
RORM)

Senior Vice President Estimating
(Title of person signing this BID FORM)

ACCOMPANYING THIS BIDIS____ hidder's bond

{insert the word(s) "cashier's check,” bidder's bond," certified check," or other security as provided by
law, as the case may be) in an amount equal to at least five percent (5%) of the Total Bid, payable to the

BOARD OF COUNTY COMMISSIONERS, SEMINOLE COUNTY, FLORIDA

The undersigned deposits above-named security as a Bid guarantee and agrees that it shall be
forfeited to the COUNTY as liquidated damages in case this Bid is accepted by the COUNTY and the
undersigned fails to execute an Agreement with the COUNTY as specified in the Contract Documents
accompanied by the required Payment and faithful Performance Bonds with Sureties satisfactory to the
COUNTY, aﬁd accompanied by the required certificates of insurance coverage, and endorsements.
Should the COUNTY be required to engage the services of an attorney in connection with the
enforcement of this Bid, Bidder promises to pay COUNTY's reasonable attorney's fees and costs

(including aftorney's fees and costs on appeals) incurred with or without suit.
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LAKE MARY BLVD PAVEMENT REHABILITATION - BID TABULATION FORM

FROM MARKHAM WOODS ROAD TO RINEHART ROAD
SEMINOLE COUNTY PUBLIC WORKS DEPARTMENT

$8,993.63 %

ITEM NUMBER DESCRIPTION uNIT | ouanrsty | unor erice COST
TROADWAY ITEMS .

101 MOBILIZATION 15 1 F’é’ 4250% Hey aso &
1028 ATNTENANCE OF TRAFEEC i t W,g soco = P w000 %
327-70:6 hLLING B15T ASPH EAVT {1 3/ VG DEPTHD 5 0,412 V i 63015 7
337704 MILLING EXIST ASHH PAVT (3* AVG DEPTH) sY 11,303 l"/ 2> ig 15 128 7
339-413 SUPERPAVE ASPHALTIC GORG (TRAFFIC C) (1.5™) o 933 687 i3 aup P
237.7-33 |ASPH, CONC. FRICTION COURSE (FC-5.2. S)RUBBER) €£.6%) ™ 5002 82 Vry ey
522-1 ISIDEWALK CONCRETE (4" THICK) (CONTINGENGY) 5y 40 g 2= M Toae o=
g27-1 BETECTABLE WARNING ON WALKING SURFACE A a i B F& w Hpg S
53673 REMOVAL OF EXISTING GUARDRAIL Hi 540 7 ff & Has 3 o5
570-1-2 PERFORMANGE TURF, S0D. sy 300 yas W T50 &
30~ 1-12 CONDUIT - SIGNALS (¢ & 1) (UNDERGROUND), LE 980 il #iE Vo] %
630 1013 CONDUIT (F& ) - SIGNALS (F & 1) (UNDER PAVEMENTYCONTINGENCY) LE 40 ‘F{ 5 % b3 4R
630~ 1-14 [CONDULT - SIGNALS {F & 1) (UNDERGROUND - JACKED ) 1F 520 o 0% o, 997 %4
635 1-11 PULL AND JUNCTION BOXES (Fal) £ s Haix 2 Faseq
660-_3-102 LG ASSEMBLY {Fd} (TYPE B) a5 38 YVapy 82 Was . Ea
560~ 2-106 LOOP ASSEMELY (731} (TYPE F) £ 22 ¥ 908 35 7 5563 28
706 3 REMRG-REFLECTIVE PAVEMENT MARKERS (F&) £ 2,196 eI 58&_?{{
71011311 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6° N 3625 il 23@: & ’5’,,?_ 87828
71041122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8 u m Wty W e o
FH0-41-423 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 13" LE 2101 P gy 5 %{95‘0 B2
710-41-124 PAINTED PAVEMENT MARKINGS, STANDARD, WHSTE, SO1ID, 18" L 24 o as 1e e d
730-41-135 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24 LE 518 i” 1 57 Fagy =
730-11-131 PALNYEL PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 67 GM 3,490 |‘? Lp B [ Y7y b
710-41-360 PASNTEL PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE EA 15 b7 b4y 85 W 4 1 92
710-11-17 DAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS g B4 ¥Wae e PP fé80 &
710-11-211 SAINTED PAYEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1M 2,506 G ¥ ¥y qey e
73013234 DATNTED PAVEMENT MASKINGS, STANDARD, YELLOW, SOLID, 18" 0 6t 4] v sy i3
71043231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 67 oM s P AR TP g B
70131 THERMOPLASTIC, STANDARD, WHITE, SOLID, & M 1,625 2,461 % ;&9@%%&
711-11-122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8° LE 244 # d ?9’ A ;‘70 V
73111123 THERMOPLASTIC, STANDARD), WHITE, SOLID, 12° LF 4,301 E oy W 5 G695
7ii-it-108 THERMOPLASTEC, STANDARD, WHITE, SOLID, 15" LF 24 2 Y e ey
TL-18-325 THERMOPLAGTIC, STANDARD, WHITE, SOLID, 24° LF 618 Qe Wy 909 i
23125131 THERMOPLASTIC, STANDARD, WHITE, 5KIP, 6* oM s [ GRL TP 9,295 )

Jriune THERMOPLASTIC, STANDARD, WHITE, MESSAGE EA 15 W fam O Y2850 >
711570 THERMOPLASTIC, STANDARD, WHITE, 2RROW EA 24 & 2 | ‘_‘73 e
AR TeT THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" A 2.506 L9818 g 248 B
71515074 THERMOPLASTIC, STANDARD, YELLOW, SOUD, 18° LF i }5’ 27 ¥ FETI 4

X W 8377
Tip-bie231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6 aM 0.425 192 Y]
TOTAL BID Wﬁ%@
CO-ARE4.0800VP
n
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EXHIBIT "CH

TRENCH SAFETY ACT (if applicable for this project)
SECTIONS 553.60-553.64, FLORIDA STATUTES

NOTICE TO BIDDERS:

In order o comply with the Trench Safety Act, the Bidder is required to specify the costs of compliance.
These costs are not a separate pay item. The Bidder must also reference the Trench Safety Standards
which will be in effect during construction, and assure in writing that the Bidder will comply with the
applicable Trench Safety Standards.

TRENCH SAYEYY  UNEIEQOF QUANTITY UNET EXIENDED
MEASURE MEASURE COST COST
v i
TOTAL §
~—Pavid Soccs Sentor Vice President Estimating The Middlesex Corporation

Prmt Bidder Name
%\/ S w%bﬁm /éf P )%ia

@J@U U Date

CC-4864-09/0VP
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EXHIBIT "Dv

AMERICANS WITH DISABILITIES ACTY
AFFIDAVIT

The undersigned CONTRACTOR swears that the information herein contained is true and correct and
that none of the information supplied was for the parpose of defrauding COUNTY.

The CONTRACTOR will not discriminate against any employee or applicant for employment because of
physical or mental handicap in repard to any position for which the employee or applicant for
employment is qualified. The CONTRACTOR agrees to comply with the rules, regulations and relevant
orders issued pursuant to the Americans with Disabilities Act (ADA), 42 USC s. 12101 ef seq. It is
understood that in no event shall the COUNTY be held liable for the actions or omissions of the
CONTRACTOR or any other party or parties to the Agreement for failure to comply with the ADA. The
CONTRACTOR agrees to hold harmless and indemnify the COUNTY, its agents, officers or employees
from any and all claims, demands, debts, liabilities or causes of action of every kind or character,
whether in law or &quity, resulting from the CONTRACTOR's acts or omissions in connection with the
ADA.,

CONTRACTOR: “TFhe Middlesex Cordoration

Signature: \ >§\/~ /ll\;
Printed Name: ngvié%%ci C——/

Title: _Seninr Vice President Esfimating

Date: &W/)/,)@/ /é XS
Affix Corporate Seal

STATE OF Massachuselts )
) ss
COUNTY OF Middlesex )

The foregoing instrument was acknowledged before me this / é” e day
of W s 2009 , by__ David Soed of
_The Middlesex Corporation firm), on behalf of the firm. He/She is
personally known to me or has produced identification.

A%ma Dbt =

“Print Name _Stephanie Mortisant]
£ STEPHANIE MONTISANT] Notary Public in and for the County

feh NOTARY PUBLIC i
.‘ COMMONREALTH OF MASSAGLUSETTS and State Aforementioned

My Commission Expires May 9, 2014

My commission expires;_May 8, 2014

CC-4864-00/VP
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